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GONZALES CONSTRUCTION CO., 
INC. DBA
FRANK GONZALES CONST. CO.
PO BOX 1468
DOLORES,CO 81323

Project No: HSIP-I15-8(120)335
Project Name: I-15 FROM SR-193 TO SR-97, MP 334 TO 338
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: DAVIS (11)

CUSTOM FENCE CO
2045 NORTH MAIN
LOGAN,UT 84341

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 35,000.00 35,000.0035,000.0035,000.00 42,500.00Lump 42,500.001
1Public Information Services013150010 5,000.00 908.00908.005,000.00 2,300.00Lump 2,300.002
1Traffic Control015540005 25,000.00 21,413.0021,413.0025,000.00 38,000.00Lump 38,000.003

80Dust Control and Watering015720020 5,200.00 3,292.0041.1565.00 10,560.001000 gal 132.004
1Survey017210010 2,500.00 4,477.004,477.002,500.00 4,750.00Lump 4,750.005
5Remove Crash Cushion02221007P 10,000.00 1,315.00263.002,000.00 5,500.00Each 1,100.006
1Clearing and Grubbing02231001P 5,000.00 5,265.005,265.005,000.00 1,630.00Lump 1,630.007

1600Untreated Base Course027210010 40,000.00 30,752.0019.2225.00 34,160.00Ton 21.358
5W-Beam Guardrail Transition Element028410030 15,000.00 9,795.001,959.003,000.00 10,940.00Each 2,188.009

63W-Beam Guardrail 72 inch Wood Post028410086 1,890.00 2,016.0032.0030.00 1,546.65ft 24.5510
10Delineator Type I028420010 300.00 310.0031.0030.00 300.00Each 30.0011
2Delineator Type II028420020 84.00 114.0057.0042.00 60.00Each 30.0012
1Delineator - Culvert Marker028420030 35.00 44.0044.0035.00 30.00Each 30.0013
6Delineator - Freeway Turn Around028420050 300.00 312.0052.0050.00 600.00Each 100.0014
3Crash Cushion Type  C028430015 13,200.00 15,741.005,247.004,400.00 12,645.00Each 4,215.0015
8Crash Cushion Type H028430040 17,600.00 18,528.002,316.002,200.00 14,760.00Each 1,845.0016

16119Cable Barrier02845001* 233,725.50 240,495.4814.9214.50 234,531.45ft 14.5517
5Cable Barrier/W-Beam Transition (Single 02845002* 20,000.00 15,940.003,188.004,000.00 18,925.00Each 3,785.0018

Sided)

3Median Cable Barrier/W-Beam Transition 02845003* 12,600.00 9,960.003,320.004,200.00 13,905.00Each 4,635.0019
(Double Sided)

3Median Cable Barrier/W-Beam Anchor System02845004* 10,500.00 4,002.001,334.003,500.00 4,695.00Each 1,565.0020
1Cable Tension Gauge02845006* 1,500.00 2,764.002,764.001,500.00 2,515.00Each 2,515.0021

600Cable Barrier Line Post02845007* 6,000.00 27,948.0046.5810.00 26,070.00Each 43.4522
8817Strip, Stockpile, and Spread Topsoil (Plan 029120050 22,042.50 13,225.501.502.50 9,257.85sq yd 1.0523

Quantity)

                                                                                          Subtotal 482,477.00 463,616.98 490,180.95

30 - LANDSCAPING

2Pipe-Inlet Barrier (Stone)015710110 300.00 337.00168.50150.00 3,000.00cu yd 1,500.0024
2Wood Fiber Mulch029110010 5,000.00 1,604.00802.002,500.00 1,900.00Acre 950.0025
2Broadcast Seed029220030 2,000.00 656.00328.001,000.00 1,010.00Acre 505.0026

                                                                                          Subtotal 7,300.00 2,597.00 5,910.00

109 - INNOVATIVE CONTRACTING

$1,500.00Innovative Contracting (P+T) FIXED PRICE00221000* 1,500.00 45,000.0030 Day1 Day 52,500.00Day 35 Day27
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GONZALES CONSTRUCTION CO., 
INC. DBA
FRANK GONZALES CONST. CO.
PO BOX 1468
DOLORES,CO 81323

Project No: HSIP-I15-8(120)335
Project Name: I-15 FROM SR-193 TO SR-97, MP 334 TO 338
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: DAVIS (11)

CUSTOM FENCE CO
2045 NORTH MAIN
LOGAN,UT 84341

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 1,500.00 45,000.00 52,500.00

A(Contract Amount): 489,777.00 466,213.98 496,090.95

A+Innovative Contracting(Bid Amount for Award Considerations): 511,213.98 548,590.95491,277.00

Percent of Engineer's Estimate: 111.67 %104.06 %

45,0001,500 52,500Innovative Contracting:
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Project No: HSIP-I15-8(120)335
Project Name: I-15 FROM SR-193 TO SR-97, MP 334 TO 338
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: DAVIS (11)

MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 35,000.00 81,400.0081,400.0035,000.00Lump1
1Public Information Services013150010 5,000.00 4,540.004,540.005,000.00Lump2
1Traffic Control015540005 25,000.00 26,300.0026,300.0025,000.00Lump3

80Dust Control and Watering015720020 5,200.00 11,840.00148.0065.001000 gal4
1Survey017210010 2,500.00 4,210.004,210.002,500.00Lump5
5Remove Crash Cushion02221007P 10,000.00 1,405.00281.002,000.00Each6
1Clearing and Grubbing02231001P 5,000.00 5,780.005,780.005,000.00Lump7

1600Untreated Base Course027210010 40,000.00 32,000.0020.0025.00Ton8
5W-Beam Guardrail Transition Element028410030 15,000.00 10,500.002,100.003,000.00Each9

63W-Beam Guardrail 72 inch Wood Post028410086 1,890.00 1,323.0021.0030.00ft10
10Delineator Type I028420010 300.00 685.0068.5030.00Each11
2Delineator Type II028420020 84.00 134.0067.0042.00Each12
1Delineator - Culvert Marker028420030 35.00 67.0067.0035.00Each13
6Delineator - Freeway Turn Around028420050 300.00 579.0096.5050.00Each14
3Crash Cushion Type  C028430015 13,200.00 17,340.005,780.004,400.00Each15
8Crash Cushion Type H028430040 17,600.00 18,480.002,310.002,200.00Each16

16119Cable Barrier02845001* 233,725.50 217,606.5013.5014.50ft17
5Cable Barrier/W-Beam Transition (Single 02845002* 20,000.00 23,550.004,710.004,000.00Each18

Sided)

3Median Cable Barrier/W-Beam Transition 02845003* 12,600.00 13,560.004,520.004,200.00Each19
(Double Sided)

3Median Cable Barrier/W-Beam Anchor System02845004* 10,500.00 7,590.002,530.003,500.00Each20
1Cable Tension Gauge02845006* 1,500.00 2,260.002,260.001,500.00Each21

600Cable Barrier Line Post02845007* 6,000.00 36,600.0061.0010.00Each22
8817Strip, Stockpile, and Spread Topsoil (Plan 029120050 22,042.50 7,935.300.902.50sq yd23

Quantity)

                                                                                          Subtotal 482,477.00 525,684.80

30 - LANDSCAPING

2Pipe-Inlet Barrier (Stone)015710110 300.00 482.00241.00150.00cu yd24
2Wood Fiber Mulch029110010 5,000.00 3,580.001,790.002,500.00Acre25
2Broadcast Seed029220030 2,000.00 1,786.00893.001,000.00Acre26

                                                                                          Subtotal 7,300.00 5,848.00

109 - INNOVATIVE CONTRACTING

$1,500.00Innovative Contracting (P+T) FIXED PRICE00221000* 1,500.00 45,000.0030 Day1 DayDay27
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Project No: HSIP-I15-8(120)335
Project Name: I-15 FROM SR-193 TO SR-97, MP 334 TO 338
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: DAVIS (11)

MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 1,500.00 45,000.00

A(Contract Amount): 489,777.00 531,532.80

A+Innovative Contracting(Bid Amount for Award Considerations): 576,532.80491,277.00

Percent of Engineer's Estimate: 117.35 %

45,0001,500Innovative Contracting:


